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AGREEMENT FOR ARCHITECTURAL/ENGINEERING CONSULTANT SERVICES

THIS AGREEMENT is made and entered into this _______ day of  _________, 20__,

between the County of Fresno, a political subdivision of the State of California, (hereinafter called

"COUNTY"), and   [Consultant's firm name]  ______________________________, Architect /

Engineer, (A [State] Corporation / Partnership), [Individual's name]  ____________________ a sole

proprietor doing business as [Firm name], [address] __________________________, (hereinafter

called "CONSULTANT").

W I T N E S S E T H:

WHEREAS, COUNTY plans to construct a new facility for the New Central Library,

hereinafter called the project; and

WHEREAS, said CONSULTANT is qualified and willing to provide the COUNTY the

professional, architectural and engineering services needed for this project.

WHEREAS, COUNTY desires to retain a consultant architect / engineer to prepare plans,

specifications, opinion of probable construction cost and other documents required for the project; and

WHEREAS, said consultant architect/engineer has been selected in accordance with

COUNTY's Ordinance Code Chapter 4.10 on the selection of architects, engineers, and other

professionals to provide the engineering services necessary for the Project. 

NOW, THEREFORE, the parties hereto have and by these presents do agree as follows:

I. CONTRACTING WITH CONSULTANT: BASIC PARAMETERS

A. The COUNTY hereby contracts with the CONSULTANT as an independent contractor to

provide consultant services as required for the project.  Said services are described in Article II and

enumerated in Article III herein.

B. The CONSULTANT shall retain other subconsultants as CONSULTANT requires to assist

in completing the work.  All subconsultants used by CONSULTANT shall be approved by the

COUNTY’s Director of the Department of Public Works and Planning or his/her designee before they

are retained by the CONSULTANT, which approval shall not be unreasonably withheld. 
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Subconsultants listed in Exhibit A, attached hereto and incorporated herein, shall be considered as

approved by the COUNTY.  Should CONSULTANT retain any subconsultants, compensation to be

paid to CONSULTANT under Article V below, shall not be increased.

C. The CONSULTANT's services shall be performed as expeditiously as is consistent with

professional skill and the orderly progress of the work, based on project schedules as mutually agreed

by the COUNTY and the CONSULTANT.

D. The CONSULTANT and affiliated subconsultants shall not submit bids, or subbids, for

the contract construction phase of the project for which CONSULTANT provides services hereunder.

 The CONSULTANT and its subconsultants, and all other service providers, shall not provide any

project-related services for, or receive any project-related compensation from any construction

contractor, subcontractor or service provider awarded a construction contract for all or any portion of

the for which CONSULTANT provides services hereunder.  The CONSULTANT and its

subconsultants, and all other service providers, may provide services for, and receive compensation

from a construction contractor, subcontractor or service provider who has been awarded a construction

contract for all or any portion of the project, provided that any such services which are rendered, and

any compensation which is received therefor relates to work outside the scope of this Agreement.

E. The contact person(s) for the CONSULTANT shall be:

_______________ telephone _____, fax ______, email, ___, web ____.

II. DESCRIPTION OF THE WORK COVERED BY THIS AGREEMENT:

The work covered by this Agreement is for the consultant services necessary for the planning

and construction of a facility for the Fresno County New Central Library.  The project will have two

components.  Component I will involve conducting a needs assessment; financing sources

investigation; reviewing and evaluating an existing building program for reduction of overall cost of

the project; coordination with other museums and agencies in the art and cultural district regarding

the library master plan; conceptual design and site plan, schematic designs, financial study and project

estimate.  Component II will involve providing design development and construction documents, and
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tasks overseeing bidding and administration, construction and post construction phases.

III. SERVICES OF THE CONSULTANT

General Requirements:

Throughout the duration of the project, the CONSULTANT shall communicate and meet with

COUNTY’s project committee and staff as often as necessary (a minimum of one meeting every two

weeks during Component I) in order to verify, refine, and complete the project requirements and

review the progress of the project.  All meetings will be held in Fresno.  CONSULTANT shall prepare

brief minutes recording decisions and action items of the meetings attended and shall provide a copy

of all such minutes to the COUNTY.  CONSULTANT shall develop and maintain a project schedule

and status report that will be updated and submitted to the COUNTY on a bi-monthly basis.  The

CONSULTANT shall monitor and keep the COUNTY informed regarding the impact of design issues

on the project budget.  Upon the request of the COUNTY, CONSULTANT shall incorporate into the

design such reasonable changes as the COUNTY deems appropriate as a result of the COUNTY’s

review processes and impact of the budget or opinion of probable construction cost.  If

CONSULTANT disagrees with the COUNTY’s request, such disagreement must be registered in

writing and the COUNTY will attempt to reconcile such disagreement. If it is impossible to reconcile,

the written disagreement will become a part of the project record.  However, CONSULTANT shall

then comply with the COUNTY’s request.

All personnel of the CONSULTANT assigned to this Project shall be approved by the

COUNTY Representative prior to commencement of consultant services.  If at any time during this

Project, it is determined by COUNTY that performance of any personnel (including approved

personnel) is not acceptable, COUNTY may order in writing, without stating cause, that such person

or persons be removed from the Project and replaced. Names and qualifications of proposed

replacement personnel, if requested, shall be made within a period not to exceed five (5) working days

from such order and be activated within ten (10) days of request.  Names of proposed replacement

personnel, if requested, shall be made within a period not to exceed five (5) working days from such
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order and be activated within ten (10) days of request.

The COUNTY may take up to four (4) weeks to review and comment on final draft submittals

for phases 1 through 5.

At the completion of each phase of the project, the CONSULTANT shall not proceed to the

next phase unless expressly authorized to do so by the COUNTY.

The services required of the CONSULTANT may include, but not necessarily be limited to

the following phases of work:

COMPONENT I

A. Phase 1, Needs Assessment / Financing Sources Investigation

The Consultant shall:

1. As an option prepare a Needs Assessment study for the new proposed library. The

Assessment shall comply with the requirements of the current Library Bond act of California.

2. Investigate financing sources to identify public funding sources such as grants, possible

untapped revenue streams, loans or debt financing instruments outside the boundaries of typic public

agency financing vehicles, private financing methods, or other methods of raising funds for the

project.

3. As an option prepare a Plan of Services report. The report shall comply with the

requirements of the current Library Bond act of California.

4. As an extra service participate in field trips with the project committee to interview

other public libraries that have recently completed.  Assess information gathered and prepare a report

of findings.

5. Submit draft report to the project committee for review and comments.  Review

comments and make corrections to the document.

B. Phase 2, Building Program / Conceptual Design and Site Plan

The CONSULTANT shall:

1. Review and evaluate an existing building program that includes recommendations for
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reduction of overall cost of the project, information on square footage requirements, a breakdown and

summary of spaces, adjacencies, and proximities, list and explanation of building area and site needs

plan illustrating ultimate development and interim phasing. The review and evaluation of the building

program shall include, but not be limited to consideration of the following:

a. The facility’s exterior needs and requirements, such as utilities and services

infrastructure, parking, outdoor lighting and security.

b. Interior components such as library equipment and furnishings, office and other

functional area requirements, conceptual furniture layout with preferences, equipment requirements,

mechanical and electrical system requirements and space needs, and maintenance expectations.

c. Options for permanent and interim tenants within the facility.

d. Off-peak loading, energy efficiencies, natural lighting, and suitable building

components.

e. A project development timeline and a document production schedule.

2. Gather input and coordinate with other museums and agencies in the art and cultural

districts regarding the library site plan.

3. Coordinate with the City of Fresno’s Historical Preservation Department for

architectural compatibility with their guidelines set for the area of the proposed location of the new

library.

4. Address the parking needs of the new library at available sites contiguous to the

proposed location of the new library and opportunities for joint use with other agencies in the Arts and

Cultural Districts.

5. Prepare a Conceptual Design and Site Plan

6. Submit ten (10) copies of the building program and conceptual design and site plan for

review by the COUNTY.

7. Review and make corrections to the document as necessary after review by project

committee.
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8. Conduct up to six community workshops for community input.

9. Prepare and present a report of the updated building program and conceptual design

and site plan to the project committee and/or the Board of Supervisors.

10. Not proceed with the next Phase unless expressly authorized in writing by COUNTY.

C. Phase 3, Schematic Design / Financing Study / Project Estimate:

The Consultant shall:

1. Develop project parameters in concert with the COUNTY’s project committee

recommendations and concerns.  Confer with the project committee on construction system

component preferences, scheduling, bidding and contracting strategies.

2. Review and evaluate proposed sites through visual observation and archive document

research to coordinate the development of on-site infrastructure such as electrical, mechanical,

plumbing, communication, telephone, and computer systems.  Document the existing utility system

configuration and possible interference with or impact on the proposed improvements. Assess all on

and off-site development needs.

3. Identify and document all regulatory compliance measures and approval processes

required to complete this project.  

4. Assist in the preparation of grants and other financing applications.

5. Develop schematic design plans, sketches and/or drawings, comparison of actual

footage versus programmed square footage, and reports consisting of conceptual illustrations with

continuing input and review by the project committee.

6. Prepare a schematic design consisting of floor plans with square footage and rough

dimensions, and illustrate the function of the rooms, cross sections and exterior elevations.  More than

one proposed floor plan may be required.  Also prepare a site plan showing on-site traffic circulation

and its impact on the district traffic circulation.

7. Prepare a Plan of Services.

8. Prepare an independently verified schematic design opinion of probable construction
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cost.  Include in a report the construction cost, budget estimates, and project timeline for the proposed

development.  The report shall define a cost of major project components and provide cost saving

measures.

9. Provide six (6) printed copies of selected documents including plans, cost estimates,

outline specifications and design data to the COUNTY for value engineering review.  Review and

analyze findings and alternatives provided by the COUNTY and/or value engineering consultant. 

10. Prepare estimates comparing different construction systems, reports on cost benefit

analysis and life-cycle costs and justify and/or substantiate recommended course of action. Prepare

cost estimates for library furnishings and equipment.

11. Review and analyze a COUNTY provided schematic design opinion of probable

construction cost.  Participate in a meeting with the project committee to reconcile any differences

between CONSULTANT’s independent opinion of probable construction cost and the COUNTY

provided opinion of probable construction cost.  Make corrections and changes as directed at no

additional cost to the County.

12. Prepare a financial study, incorporate findings from the needs assessment and

financing sources report and provide an assessment as to whether the vision of the facility can be met

with available funding sources.  The financial study shall be comprehensive in nature, providing

alternatives and recommend actions.

13. Prepare presentation quality colored site and floor plans, exterior elevations and street

level perspective rendering of building entrance.  Work products shall meet minimum requirements

of the current State Library Bond Act program in effect that may be the source of funding. Also

prepare an aerial rendering of proposed site configuration.

14. Prepare a list and schedule of recommended library equipment required for the facility.

15. Preparation of proposals for networks, library technologies, and information

technology systems.

16. Prepare Library Bond Act applications
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17. Prepare conceptual library and office furniture layout utilizing COUNTY provided area

standards. Review and verify stack and library layout provided in the existing building program.

18. Coordinate and integrate with COUNTY’s contracted office furnishings consultant to

prepare a list and schedule of recommended furnishings including stacking, and library equipment and

furnishings.

19. Submit to the COUNTY thirty-five (35) hard copies and one (1) electronic copy of the

needs assessment, building program, final schematic design, financial study and project cost estimate

report.  The financial study and project cost estimate report shall be bound, in color and of

presentation quality.  The copies shall be submitted to the COUNTY ten (10) calendar days prior to

the Board of Supervisors meeting.  Meet with project committee to review submitted documents.

20. Make a formal Power Point presentation before the Board of Supervisors of the

schematic design, renderings, financial study and project cost report.  Attend and participate in a

rehearsal prior to presentation of the project before the Board of Supervisors.

21. Continue to incorporate into the design changes required through the time of project

approval of the schematic design and make changes to the presentation as directed by the COUNTY.

22. Not proceed with the next Phase unless expressly authorized in writing by COUNTY.

COMPONENT II

D. Phase 4, Design Development:

The CONSULTANT shall:

1. Develop project parameters in concert with the COUNTY’s project committee’s

recommendations and concerns.  Confer with the project committee on construction system

component preferences, scheduling, bidding and contracting strategies.

2. Prepare in this phase of work (or in a subsequent phase if so directed by the COUNTY

representative) all data necessary to comply with all review agencies, and COUNTY permits and land

use requirements within the project schedule.

3. Research and analyze all applicable codes to ensure compliance.
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4. Comply with the design criteria established in attached Exhibit 1.

5. Prepare the design development (preliminary) drawings and preliminary specifications.

 Plans shall be prepared on a CAD system acceptable to the County (such as Auto CAD Version 2004

or DataCAD Version 10) and submitted to the County on 30” X 42” (maximum size) sheets, or other

size approved by COUNTY.  All text documents shall be prepared on electronic files capable of being

opened by and fully compatible with Microsoft Word or Word Perfect software and submitted to

County on 8 ½” X 11” pages.  The preliminary design shall consists of floor plans, (exterior)

elevations, (interior) cross sections, landscaping plan, site and grading plans, site survey and other

drawings to scale showing the location of walls, doors, windows, equipment fixtures, and other

necessary items together with the requirements for the electrical, data, telephone, heating, plumbing,

air-conditioning, and other work necessary to complete the project.  This preliminary design submittal

shall also include the fixture cuts for all pieces of equipment included in the design.

6. Prepare a shelving furniture and equipment layout to determine the need for new

furniture and equipment by the New Central Library. Fixed equipment shall be included in the opinion

of probable construction cost.

7. Identify and define distribution systems and performance criteria for mechanical and

electrical system components, library technologies, and network systems.

8. Prepare a detailed and independently verified design development opinion of probable

construction cost that shall identify, in CSI/UCI 16 division format, the building and site development

components and requirements of the project.  The estimated cost of each building, on-site

improvements and off-site improvements shall be prepared along with a summary showing the total

project cost.

9. The opinion of probable construction cost shall be projected to the midpoint of the

probable construction and shall include material and labor unit costs, overhead, profit, insurance,

taxes, general requirements, supervision, and difficulty factors and shall be submitted in the CSI/UCI

16 division format.



1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

16

17

18

19

20

21

22

23

24

25

26

Page 10

10. The opinion of probable construction cost shall identify construction cost escalation

and design contingency amounts, which must be approved by the COUNTY prior to their inclusion

in the opinion of probable construction cost.  The opinion of probable construction cost shall assume

a competitive bid process within the Fresno County area.

11. Review and analyze a County provided design development opinion of probable

construction cost.  Participate in a meeting with the project committee to reconcile any differences

between the Consultant provided opinion of probable construction and the one provided by the

COUNTY’s independent consultant cost estimator.

12. Prepare applications, and assist the COUNTY in submitting applications and

expediting agency review processing as may be required for this project. This will include developing

all data necessary to complete applications and the processing of a conditional use permit (if required),

environmental documents (if required), site plan review, grading and drainage and building permits.

 Provide necessary document printing [up to fifty (50) copies] including but not limited to site plan

and survey, grading, landscape and irrigation plans and building exterior elevations.

13. As directed by the COUNTY’s staff, attend, participate and make graphic and oral

presentations at all public hearings.  Prepare color renderings of site plans, elevations, birds-eye

perspective of full facility and ground level entry perspective.

14. Submit to the COUNTY fifteen (15) sets of completed design development

(preliminary) plans, specifications fixture cuts, reports and opinion of probable construction cost for

the review, comment and evaluation by the project committee and responsible fire prevention bureau.

15. Review and explain in both a verbal and a written report the full detail of all elements

to be included in the project (including those elements not shown but included in the drawings and

outline specifications) with the project committee, and Department of Public Works and Planning

staff. 

16. Continue to incorporate into the design in the succeeding phase of the work, the

changes identified from the project approval of the design development (preliminary design) at no
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additional cost to the COUNTY.

17. Not proceed with the next Phase unless expressly authorized in writing by COUNTY.

E. Phase 5, Construction Documents:

The Consultant shall:

1. Prepare final working drawings from preliminary plans, as modified by the County, on

a CAD system acceptable to the COUNTY (such as DataCAD Version 10 or AutoCAD Version 2004)

and on 30" by 42" (maximum size) sheets, or other size approved by COUNTY, drawing size sheets

and technical specifications shall be on 8-1/2" by 11" pages setting forth in detail the work to be done,

the materials, workmanship, finishes, and equipment required for the mechanical, electrical, plumbing

and other components of construction necessary to provide the COUNTY a complete and functional

project for its intended purpose.

2. Prepare construction specifications in CSI/ UCI 16 division format with an IBM PC-

compatible word processing program fully compatible with Microsoft Word or WordPerfect. 

3. Include in the specifications a construction sequencing of work.  COUNTY’s project

committee shall review and approve the schedule prior to completing the final construction

documents.

4. Review, comment, and/or make recommendations on the form and content of the

COUNTY's General Conditions, Special Conditions, and Bid Form as they apply to the project.

5. In addition to the technical specifications, prepare special or supplemental conditions

for the construction contract, including a Health and Safety Plan.  The COUNTY will package the

Consultant's documents with the COUNTY's approved General Conditions, Notice to Contractors

calling for bids, the Bid Form, and related documents to complete the construction contract and bid

specifications.

6. Monitor and keep COUNTY informed regarding the impact of design issues on the

project budget.  Upon the request of the COUNTY, Consultant shall incorporate into the design such

reasonable changes as the CONSULTANT deems appropriate as a result of the COUNTY's review
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processes and impact on the project budget or opinion of probable construction cost.

7. Submit to the COUNTY a final opinion of probable construction cost in the CSI/UCI

16 division format for the base bid work and alternate bid items.  The opinion of probable construction

cost shall be projected to the midpoint of the scheduled construction period to be approved by the

COUNTY.  Differences between the design development (preliminary) and final opinion of probable

construction cost shall be explained in writing.

8. Not proceed with the next Phase unless expressly authorized in writing by COUNTY.

9. Develop scope of an independent testing and quality assurance program for the project.

F. Phase 6, Bidding and Award:

The Consultant shall:

1. Deliver to the County two (2) weeks prior to the advertising date (which date will be

determined by COUNTY), the final completed and approved original drawings and specifications for

COUNTY printing and distribution of bid sets to interested contractors.  The original drawings and

specifications index sheet shall be stamped by a seal with CONSULTANT and subconsultants' license

numbers and/or signed in accordance with the California Business and Professions Code and have

been approved by all applicable regulating agencies.

2. Submit a list of general and specialty contractors who may be interested in bidding

on this project.

3. Attend the pre-bid conference scheduled by the COUNTY.

4. Prepare addendum drawings and other documents as required to clarify scope of work

to be bid upon at no additional cost to the COUNTY.  Coordinate subconsultants’ addendum drawings

and documents.

5. Prepare drawings and work necessary to delineate either the COUNTY’s changes in

scope to the contract or changes in job-site conditions due to inaccurate information provided by the

COUNTY.  Such work shall be provided as directed by the COUNTY representative and shall be an

Extra Service to the Consultant’s agreement.
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6. Submit to the COUNTY for review and approval any addenda deemed necessary. 

Addenda, if any, shall be submitted no later than ten (10) working days prior to the scheduled bid

opening.  The addendum shall be distributed by the COUNTY.  An electronic copy of addenda items

shall be furnished to the COUNTY.  No addendum will be issued in the 72 hour period prior to bid

opening.

7. Assist the COUNTY in evaluating the base bids and alternate bid items received.

Analyze variances between the approval final estimate and the apparent low bid received prior to the

COUNTY’s development of the award agenda item.

8. Delete or otherwise change portions of the construction work at the request of the

COUNTY if the lowest bid proposal for the proposed construction contract exceeds the COUNTY

approved opinion of probable construction cost (which will include the CONSULTANT's design

contingency amount approved by the COUNTY) by 10% or more, and if the COUNTY rejects all bids.

 In such event, the Consultant shall revise the plans and specifications to comply with such

modifications and also shall assist the County in obtaining new proposals from contractors, all at no

additional cost to the County.  Such modifications shall be completed on a time schedule

commensurate with the scope of the change and as set forth by the County.

G. Phase 7, Construction Observation:

The CONSULTANT shall:

1. Attend pre-construction conference scheduled by the COUNTY.

2. Provide limited construction observation including but not limited to:

a. Make recommendations to the COUNTY on all claims of the COUNTY or

construction contractor (hereinafter called “Contractor”) and all other maters relating to the execution

and progress of work, including interpretation of the CONSULTANT’s contract documents.

b. Within two (2) working days of COUNTY’s request for information (RFI), respond

to the County Construction Engineer or Contractor, through the County Construction Engineer, with

information and/or drawing needed from CONSULTANT in order to clarify the intent of the
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construction contract plans and specifications of the project.  CONSULTANT shall review

Contractor’s cost proposal for all change orders associated with any additional work as may be

necessary by the RFI clarification.

c. Except for color boards, within seven (7) working days of COUNTY’s request,

review and make recommendations for samples, schedules, shop drawings, and other submissions for

general conformance with the design concept of the project and for general compliance with the plans

and specifications and information given by the CONSULTANT’s contract documents.

d. Recommend and assist in the preparation of necessary change orders, with

supporting documentation, calculations and opinion of probable construction cost, for review and

issuance of change orders by the County Construction Engineer to obtain appropriate agency

acceptance and approval.

(1) Provide drawings and work necessary to delineate the COUNTY’s changes in

scope of the construction contract or to make modifications as directed by the Board of Supervisors,

which shall be made as directed by the Construction Engineer and shall be compensated as an Extra

Service.

(2) Notwithstanding the forgoing, where the change order arises as a result of a

negligent error, act or omission of the CONSULTANT, the Consultant shall not be compensated as

an Extra Service for time spent or cost incurred in efforts connected with the correction thereof.  The

cost of rework of installed work shall be assessed upon the CONSULTANT’s contract payments.

(3) Any changes to the construction contract shall be made only with written

COUNTY approval.

3. At intervals appropriate to the stage of construction as requested by the Construction

Manager, or as otherwise deemed necessary, visit the project construction site as may be necessary

to become familiar generally with the progress and quality of the work and to determine that the work

is proceeding in general accordance with the contract documents.

4. Review all field testing reports and make recommendations to accept, retest or reject.
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5. Based on the Consultant’s visits to the site, CONSULTANT shall keep the COUNTY

informed through written reports as to the progress of the work, shall endeavor to advise the COUNTY

of defects and deficiencies observed in the work of contractors, and may recommend that the

COUNTY reject work as failing to conform to the contract documents.

6. Based upon his limited observations of the progress of construction and the

Contractor’s application for payment, assist the Construction Inspector in determining on a monthly

basis, the amount owing to the Contractor under the contract documents and recommend, through

appropriate certificates, payments on such amounts.  Such certificates shall construct a representation

to the COUNTY that the work has progressed to the point indicated and that to the best of the

Consultant’s knowledge, information and belief, the quality of the work is in accordance with the

contract documents.

7. Conduct site visits which shall include but not be limited to on-site inspections to

determine the dates of substantial completion and final completion and to recommend to the COUNTY

its acceptance to the of the work, for the filing of the notice of completion and issuance of final

certificate of payment.

8. Conduct a “project review and evaluation” of all the building’s systems, mechanical,

plumbing, security electronics, public address system, fire alarm, etc. and maintenance staff

orientation for the completed project.

9. Not charge for the costs of drawings, engineering and other work and expenses

necessary to correct negligent errors, acts and omissions and other inaccuracies attributed to the

CONSULTANT’s design work.

10. Prior to and during the installation of library furniture and shelving, consultant and

his/her interior designer shall verify that the furniture provided and its installation meets the design

plans and furniture and shelving specifications.

H. Phase 8, Post Construction:

The CONSULTANT shall:
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1. Review and forward to the County Construction Engineer four (4) copies and an

electronic version on CD ROM of Operations and Maintenance Manuals to be furnished by the

Contractor.

2. Inform the County of all written guarantees required of the Contractor by the

Consultant’s technical specifications or special conditions.

3. Return to the County all plans borrowed from COUNTY.

4. Require through the construction contract specification that record drawings be

prepared by the Contractor and submitted to the COUNTY for acceptance by the construction

inspector and Consultant.  However, upon completion of the project, Consultant shall transfer the

Contractor’s record drawing changes onto the Consultant’s original electronic files and provide the

COUNTY with complete electronic files of the project. The complete record drawing set shall remain

at all times the property of the COUNTY. Changes shall identify date of change and its source, such

as from addenda, change order or clarification.  The CONSULTANT shall make one (1) set

reproducible “record” drawings and make one (1) record print set and deliver both “record” drawings

and “record” prints to the Department of Public Works and Planning.  CONSULTANT shall have no

responsibility for the accuracy of information provided, either by the Contractor or by the construction

inspector, for transfer to record drawings.

5. Participate fully, aligned with and not adverse to the interests of the COUNTY, upon

request, in the early settlement discussions of construction claims resolution issues.  Participation in

this process does not preclude the COUNTY’s right to make a negligent error and omissions claim

again the CONSULTANT. In the event such participation is requested of CONSULTANT,

CONSULTANT shall be paid for such services as provided under the Extra Services provisions of

Article V Section C of this Agreement for the time spent in such participation.  All provisions of

Article III Section G of this Agreement shall apply to CONSULTANT’s participation in any early

settlement discussions required by this section.

6. Provide construction plans prepared with a CAD system, record drawings in the form
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of .dxf or .dwg files and reproducibles that shall be furnished and delivered to Department of Public

Works and Planning.  Such .dxf or .dwg files shall be furnished on either 100 MB ‘Zip’ disks or

compact disk (CD-ROM).  Final plans and specifications become the property of the COUNTY and

can be used by the COUNTY at its own discretion.

7. No final payment to the CONSULTANT will be issued until the services of this Phase

have been performed and negligent errors, acts and omissions attributed to the CONSULTANT have

been resolved.

IV. COUNTY'S OBLIGATIONS:

The COUNTY will:

A. Compensate the CONSULTANT as provided in this Agreement.

B. Provide a "COUNTY Representative" who will represent the COUNTY and who will work

with the CONSULTANT in carrying out the provisions of this Agreement.  The COUNTY

Representative will be the COUNTY Capital Projects Division Manager through award of the

construction contract and the COUNTY Construction Engineer after award of the construction

contract and through completion of construction work by the CONTRACTOR.  The CONSULTANT

shall communicate and coordinate with the COUNTY Representative who will provide the following

services:

1. Prepare the title sheet for each project's plans.

2. Provide prints, if available, of the construction plans, calculations, and reports prepared

to evaluate the buildings to be demolished.  Documents shall be cosigned to the CONSULTANT shall

be returned to the COUNTY upon request or project completion.  The return by CONSULTANT of

all loaned documents is mandatory.  Final payment will not be made to CONSULTANT until all

loaned documents are either accounted for or returned.

3. Process the site plan review application with CONSULTANT-supplied site plans,

grading and drainage plans, landscape plans, floor plans, elevations, operational statement, and

staffing requirements.
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4. Pay all local required plan check and project review fees.

5. Examine documents submitted to the COUNTY by the CONSULTANT and timely

render decisions pertaining thereto.

6. Provide communication between the CONSULTANT and COUNTY officials and

commissions (including user Department).

7. Provide the CONSULTANT with the form of contract to be entered into between the

COUNTY and CONTRACTOR, including the COUNTY's General Conditions, Notice To Contractors

calling for bids, Bid Form, and related COUNTY documents.

8. Pay for the reproduction costs of printing the final bidding and construction documents.

9. Provide a construction inspector for continuous inspection as hereinafter provided.

10. Retain, when required an independent testing laboratory to provide necessary soils,

structural, chemical, mechanical, air balance, electrical or other tests and reports as may be required

to assure quality control and construction compliance with the plans and specifications.  COUNTY

may elect, at its option, to assign this task to CONSULTANT as an Extra Service under Section V.C.

11. Provide a construction inspector to review and accept CONTRACTOR's record

drawings for completeness and forward this set to CONSULTANT.

12. Provide construction contract administration services, which services shall include, but

may not be limited to:

a. Conducting the pre-construction conference.

b. Issuing the Notice to Proceed to the CONTRACTOR.

c. Authorizing and making progress payments. 

d. Authorizing and issuing contract change orders.

e. Authorizing supplemental fund payments. 

f. Accepting the project and issuing the Notice of Completion.

13. Give reasonably prompt consideration to all matters submitted by the CONSULTANT

for approval to the end that there will be no substantial delays in the CONSULTANT's program of
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work.  An approval, authorization or request to the CONSULTANT given by the COUNTY will be

binding upon the COUNTY under the terms of this Agreement only if it is made in writing and signed

on behalf of the COUNTY by the COUNTY Representative or a designee.

14. Employ a Construction Inspector of Record and such assistants as may be required.

 The Construction Inspector of Record and his/her assistants shall have the right to monitor every part

of the construction work by personally inspecting the same.  The Construction Inspector of Record

will work with the CONSULTANT and will immediately call to the attention of the CONSULTANT

and COUNTY Representative in writing all inconsistencies or other errors in the plans and

specifications or departure therefrom in the work.  In case of the Construction Inspector of Record's

doubt as to the proper interpretation of plans and specifications, the Construction Inspector of Record

shall obtain the CONSULTANT's interpretation thereof.  The CONSULTANT shall communicate to

the CONTRACTOR only through the COUNTY Representative.

V. COMPENSATION:

A. Total Fee:

Notwithstanding any other provisions in this Agreement, the Total Fee (Basic Fee plus

Extra Services Allocation) for the services required under this Agreement shall be the total sum of

$_________.

B. Basic Fee:

1. Notwithstanding any other provisions in this Agreement, the Basic Fee for Component

I services required under Article III that includes Phase, 1, Needs Assessment and Financing Sources

Investigation, Phase 2, Building Program / Conceptual Design and Site Plan, and Phase 3, Schematic

Design shall not exceed the total sum of $________.  (By Amendment) The Basic Fee for Component

II services required under Article III that includes Phase 4, Design Development, Phase 5,

Construction Documents, Phase 6, Bidding and Award, Phase 7, Construction Observation, and Phase

8, Post Construction shall not exceed a total sum of $_________.

2. All expenses incidental to CONSULTANT's performance of services under Article III
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of this Agreement shall be borne by CONSULTANT.  Incidental expenses include, but may not be

limited to, transportation and travel, postage and courier services, photo and duplicating services,

telephone and facsimile charges, computer storage media, drawing and plotting media, printing of

"check print" plans and plan sets and documents specifically required by the provisions of Article III.

of this Agreement.

3. Within the Total Fee limitation described in Section V.A. above, the Basic Fee shall

be divided as follows for purposes of payment scheduling:

Component I

Phase 1 – Needs Assessment and Financing Sources Inv. 20%

Phase 2 – Building Program/Conceptual Design and Site Plan 40%

Phase 3 – Schematic Design/Financing Study/ Project Estimate 40%

Total 100%

Component II (By Amendment)

Phase 4 – Design Development 30%

Phase 5 – Construction Documents 45%

Phase 6 - Bidding and Award  5%

Phase 7 - Construction Observation 15%

Phase 8 - Post Construction  5%

Total for Component II (Negotiated) 100%

C. Extra Services:

1. There will be an additional maximum allocation of $_________ to pay for authorized

Extra Services.  Payment of Extra Services in excess of $_______ is unauthorized and can only be

made pursuant to a prior written amendment to this Agreement.

2. The CONSULTANT shall not undertake any Extra Services without the advance

authorization of the COUNTY Representative.  The CONSULTANT and the COUNTY shall

expressly confirm in writing the authorization and maximum cost for any such services before the
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CONSULTANT is compensated for any work thereon.  CONSULTANT shall not add markup

percentages or costs to subconsultant’s costs unless expressly authorized in writing by the COUNTY

3. Payment for Extra Services will be at the hourly and cost rates set forth in Exhibit A,

attached hereto and incorporated herein.  The rates listed therein are in effect for the duration of the

Agreement.  Such rates for Extra Services may be renegotiated annually at CONSULTANT’s request,

if this Agreement is in effect longer than one (1) year.  CONSULTANT’s request for annual rate

adjustment shall correspond with the Engineering News Record’s Construction Cost Index or the

Consumer Price Index.

4. All expenses incidental to CONSULTANT’s performance of Extra Services under this

Agreement shall be borne by CONSULTANT.  Incidental expenses include, but may not be limited

to, transportation and travel, postage and courier services, photo and duplicating services, telephone

and facsimile charges, computer storage media, and documents specifically required by the provisions

of this Agreement.

5. The following are consultant services that are considered as not included in Article III

herein, but may be required as Extra Services.

a. Providing construction observation services when construction exceeds sixty (60)

days beyond the original construction contract schedule as adjusted for weather delays and as adjusted

for delays by CONSULTANT-caused change orders, negligent errors, or omissions.

b. Conveying or transmitting construction documents for agency approval when the

CONSULTANT is granted prior authorization by the COUNTY.

c. Making changes to documents that are ordered by the COUNTY subsequent to

COUNTY approval thereof.

d. Preparing change orders when the project scope is changed on the basis of

COUNTY-initiated requests, and such changes are not a result of negligent errors, acts, or omissions

by the CONSULTANT.

e. If necessary, advising and assisting the COUNTY with respect to any settlement
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or litigation arising out of any failure of the CONTRACTOR to fully perform the construction contract

in accordance with the contract documents.

f. Performing a visual inspection, within one year following the date of substantial

completion (if requested by the COUNTY, and reporting in writing on detectable defects in

workmanship or material.

g. Providing interior design services.

h. Providing unforeseen, extraordinary, or unique services or items not covered nor

normally included in the Basic Fee, but authorized by the COUNTY Representative.

i. If requested by COUNTY, as provided for in Section IV.B.10., to retain, when an

independent testing laboratory to provide necessary soils, chemical, structural, mechanical, electrical

or other tests and reports as may be necessary to assure quality control and construction compliance

with the plans and specifications.

j. Conduct a commissioning of all the building’s mechanical, plumbing, electrical,

security electronics, and other systems and conduct a building maintenance staff orientation for the

completed project.

k. Providing those items under Article III which are identified as Extra Services.

6. If the CONSULTANT becomes aware of potential unforeseen expenses that would not

be covered by the Basic Fee provisions of this Agreement or by the Extra Services provisions set forth

in this Article V., Section C., CONSULTANT shall inform the COUNTY in writing of the extent and

nature of such expenses or services.  Upon mutual agreement of the CONSULTANT and the

COUNTY, this Agreement may be amended in writing to cover such unforeseen expense or cost of

Extra Service.

7. In the event the COUNTY Representative expressly authorizes Extra Services,

CONSULTANT shall keep complete records showing the hours and description of activities worked

by each person who works on the project and all costs and charges applicable to the Extra Services

work so authorized.  Should there be a claim for Extra Services, the CONSULTANT understands and
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agrees that he or she must specifically identify the activity, performer of the activity, reason for the

activity, and COUNTY official requesting the activity, or the claim will be denied.  CONSULTANT

shall be responsible for all subconsultants keeping similar records.  The CONSULTANT shall not stop

the work, including the design in other areas unrelated to the Extra Services request or claim, unless

it is shown the project design cannot proceed while a claim or request for Extra Services is being

evaluated.

D. Payments:

1. Progress payments will be made by the COUNTY upon receipt of the

CONSULTANT's monthly invoices and approval by COUNTY thereof, based on the COUNTY's

evaluation of the completion of the respective components of the projects(s).  Invoices shall clearly

identify the project name, phase of work, description of work, percentage of phase completed and shall

be submitted with the documentation identified in Article V. Section D. Paragraph 5 below. 

CONSULTANT shall submit separate invoices for Extra Services, accompanied with copies of any

subconsultant’s invoices and costs for approved incidentals.

a. Invoices for Phase 1, Needs Assessment / Financing Sources Investigation, Phase

2, Review and evaluation of an existing Building Program / Conceptual Design and Site Plan, Phase

3, Schematic Design / Financial Study / Project Estimate, Phase 4, Design Development, Phase 5,

Construction Documents, Phase 6, Bidding and Award shall be forwarded to:

Stuart G. Seiden, Capital Projects Division Manager

Fresno County Department of Public Works and Planning

2220 Tulare Street, 6th floor

Fresno, CA 93721-2106

b. Invoices for Phase 7, Construction Observation and Phase 8, Post Construction

shall be forwarded to:

Robert Shonkwiler, Construction Engineer

Fresno County Department of Public Works and Planning

2220 Tulare Street, 6th Floor
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Fresno, CA 93721-2106

2. Upon receipt of a proper invoice, the COUNTY Department of Public Works and

Planning will take a maximum of five (5) working days to review, approve, and submit it to the

COUNTY Auditor-Controller/Treasurer-Tax Collector.  Unsatisfactory or inaccurate invoices will be

returned to the CONSULTANT for correction and resubmittal.  Payment, less retention, will be issued

to CONSULTANT within twenty-five (25) calendar days of the date the

Auditor-Controller/Treasurer-Tax Collector receives the approved invoice.

3. COUNTY is entitled to and shall withhold a ten percent (10%) retention from the

earned compensation in accordance with the provisions of Article VII of this Agreement.

4. An unresolved dispute over a possible negligent error or omission may cause payment

of CONSULTANT fees in the disputed amount to be withheld by the COUNTY.

5. Concurrently with the invoices, the CONSULTANT shall provide its certification

acceptable to the COUNTY, and shall provide, on COUNTY request, copies of issued checks,

receipts, or other COUNTY pre-approved documentation, that complete payment, less a ten percent

(10%) retention, has been made by CONSULTANT to all subconsultants as provided herein for all

previous invoices approved by the COUNTY, and that CONSULTANT has complied with state wage

and work hour laws and regulations.  However, the parties do not intend that the foregoing creates in

any subconsultant or subcontractor a third party beneficiary status or third party beneficiary rights,

and expressly disclaim any such status or rights.

6. Final invoice, and separate invoice for retentions, shall be submitted to COUNTY no

later than thirty (30) days after the project is completed.  The CONSULTANT shall provide its

certification acceptable to the COUNTY, on COUNTY request, that all subconsultants have received

full payment for services rendered and work performed on the project.  Payment for retentions shall

not be made until all post-construction services are completed in accordance with the provisions of

Article III, Section ___ (Post Construction) of this Agreement, including but not limited to record

drawings approval, operation and maintenance manual review, and furnishing of required reports.
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7. In the event the COUNTY reduces the scope of the project, the CONSULTANT will

be compensated on a pro rata basis for actual work completed and accepted by the COUNTY in

accordance with the terms of this Agreement.

8. In the event start of component II work is delayed beyond six (6) months after the

completion of component I work COUNTY will release the accumulated retention withheld from the

component I earned compensation.

E. COMPENSATION RECORDS

The CONSULTANT shall keep complete records showing the hours and description of

activities performed by each person who works on the project and all associated costs or charges

applicable to work covered by the Basic Fee and approved Extra Services.  The CONSULTANT

additionally shall be responsible for all sub-consultants keeping similar records.  The CONSULTANT

shall maintain all such records for a period of three (3) years following final payment under this

Agreement, consistent with the provisions of Article VIII. Section C.

VI. COMPENSATION RECORDS

The CONSULTANT shall keep complete records showing the hours and description of

activities performed by each person who works on the Project and all associated costs or charges

applicable to work covered by the Basic Fee and approved Extra Services.  The CONSULTANT

additionally shall be responsible for all sub-consultants keeping similar records.  The CONSULTANT

shall maintain all such records for a period of three (3) years following final payment under this

Agreement, consistent with the provisions of Article VIII, Section C.

VII. RETENTION FROM EARNED COMPENSATION:

A. In addition to any amounts withheld under Article III. Section G [Construction Observation

Phase], COUNTY is entitled to and shall withhold a ten percent (10%) retention from the earned

compensation of the CONSULTANT.  Such retention from earned compensation shall be applied to

all phases of the consultant services to be provided under this Agreement, including those phases

completed and Extra Services.
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B. At the request and expense of the CONSULTANT, securities equivalent to the amount

withheld shall be deposited with the COUNTY or with a state or federally chartered bank in California

as the escrow agent, in accordance with Section 22300 of the California Public Contract Code,

attached hereto as Exhibit B and incorporated herein, which provides for the substitution of securities

for any moneys withheld by a public agency to ensure performance under a contract.  If such request

is made by the CONSULTANT, the escrow agreement shall be prepared by CONSULTANT in

compliance with the above-referenced statute and it may be executed by the Director of the

Department of Public Works and Planning.

C. When the construction contract has been satisfactorily performed to the eighty percent

(80%) point of completion without major pending claims, disputes or other matters in question

between the parties, the COUNTY may, at its discretion, reduce the retention from ten percent (10%)

to five percent (5%), and the resulting surplus funds, less any current-phase or Extra Service retention,

will be paid by COUNTY to CONSULTANT at that time.  The final retention of five percent (5%)

will be paid in accordance with the payment provisions of this Agreement and upon receipt of proper

invoice, within forty-five (45) days after completion of all of CONSULTANT's obligations under this

Agreement, including the resolution of all claims and disputes between COUNTY and

CONSULTANT.

VIII. AUDITS, ACCOUNTING AND INSPECTIONS ACCESS:

A. The CONSULTANT shall use established accounting and bookkeeping practices,

including but not limited to, employee time cards, payrolls, and other records of transactions, in order

to ensure appropriate documentation for all payments made hereunder, including those made from

State Grant and Federal Grant (HUD/CDBG) funds.

B. The CONSULTANT shall at any time during regular business hours, and as often as the

COUNTY may deem necessary, make available for examination by Federal or State of California

authorities, or the COUNTY Auditor-Controller/Treasurer-Tax Collector, or their authorized

representatives, all of CONSULTANT’s records and data with respect to matters covered by this
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Agreement. The CONSULTANT shall permit Federal, State of California, or COUNTY authorities

to audit and inspect all invoices, materials, payrolls, records of personnel, conditions of employment,

and other data relating to matters covered by this Agreement.

C. The CONSULTANT shall be subject to the examination and audit of the Auditor General

for a period of three (3) years after final payment under this Agreement (Government Code Section

8546.7)

IX. ERRORS OR OMISSION CLAIMS AND DISPUTES:

A. Definitions:

1. A "Consultant" is a duly licensed Architect or Engineer, or other provider of

professional services, acting as a business entity (owner, partnership, corporation, joint venture or

other business association) in accordance with the terms of an Agreement with the COUNTY.

2. A "Claim" is a demand or assertion by one of the parties seeking, as a matter of right,

adjustment or interpretation of contract terms, payment of money, extension of time, change orders,

or other relief with respect to the terms of the contract.  The term "Claim" also includes other disputes

and matters in question between the COUNTY and CONSULTANT arising out of or relating to the

contract.  Claims must be made by written notice.  The provisions of Government Code section 901,

et seq., shall apply to every claim made to COUNTY.  The responsibility to substantiate claims shall

rest with the party making the claim.  The term "Claim" also includes any allegation of an error or

omission by the CONSULTANT.

B. In the spirit of cooperation between the COUNTY and CONSULTANT, the following

procedures are established in the event of any claim or dispute by the COUNTY or CONSULTANT

alleging a negligent error, act, or omission.

1. Claims, disputes or other matters in question between the parties, arising out of or

relating to this Agreement, shall not be subject to arbitration, but shall be subject to the following

procedures.

2. The project manager of COUNTY and CONSULTANT shall meet and confer and
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attempt to reach agreement on any dispute, including what damages have occurred, the measure of

damages and what proportion of damages, if any, shall be paid by either party.  The parties agree to

consult and consider the use of mediation or other form of dispute resolution prior to resorting to

litigation.

3. If the COUNTY and CONSULTANT cannot reach agreement under the immediately

preceding paragraph IX. Section B. Paragraph 2, the disputed issues may, upon concurrence by all

parties, be submitted to a panel of three (3) for a recommended resolution.  The CONSULTANT and

the COUNTY shall each select one (1) member of the panel, and the third member shall be selected

by the other two panel members. The discovery rights provided by California Code of Civil Procedure

for civil proceedings shall be available and enforceable to resolve the disputed issues.  Either party

requesting this dispute resolution process shall, when invoking the rights to this panel, give to the

other party a notice describing the claims, disputes and other matters in question.  Prior to 20 days

before the initial meeting of the panel, both parties shall submit all documents such party intends to

rely upon to resolve such dispute.  If it is determined by the panel that any party has relied on such

documentation, but has failed to previously submit such documentation on a timely basis to the other

party, the other party shall be entitled to a 20-day continuance of such initial meeting of the panel.

 The decision by the panel is not a condition precedent to arbitration, mediation or litigation. 

4. Upon receipt of the panel's recommended resolution of the disputed issues, the

COUNTY and the CONSULTANT shall again meet and confer and attempt to reach agreement.  If

the parties still are unable to reach agreement, each party shall have recourse to all appropriate legal

and equitable remedies. 

C. The procedures to be followed in the resolution of claims and disputes may be modified

at any time by mutual agreement of the parties hereto.

D. The CONSULTANT shall continue to perform its obligations under this Agreement

pending resolution of any dispute, and the COUNTY shall continue to make payments of all

undisputed amounts due under this Agreement.



1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

16

17

18

19

20

21

22

23

24

25

26

Page 29

E. When a claim by either party has been made alleging the CONSULTANT's negligent error,

act, or omission, the COUNTY Project Manager and the CONSULTANT shall meet and confer within

twenty-one (21) days after the written notice of the claim has been provided.

X. JOINDER OF PARTIES

The CONSULTANT, the CONSULTANT's consultants of any tier, subcontractors of any tier,

suppliers and construction lenders shall all be bound by the dispute resolution provisions of this

Agreement, and immediately upon demand of COUNTY or CONSULTANT, shall participate in and

shall become parties to the dispute resolution process, provided they have signed any document that

incorporates or refers to the dispute resolution provisions of this Agreement.  Failure of

CONSULTANT, whether intended or inadvertent, to ensure that such nonparties have signed such a

document shall inure only to CONSULTANT's detriment, if any there be.  COUNTY shall not suffer

a detriment by CONSULTANT's action or inaction in this regard.  If such a party after due notice fails

to appear at and participate in the dispute resolution proceedings, the panel established in accordance

with the provisions of paragraph IX Section B Paragraph 3. shall make a decision based on evidence

introduced by the party or parties who do participate.

XI. CONSULTANT'S OBLIGATIONS RELATING TO CONSTRUCTION CLAIMS

A. The CONSULTANT will review and analyze construction contract claims and recommend

resolution of them as soon as possible following receipt of demand by COUNTY.

B. Within a reasonable time after receipt of a claim, the CONSULTANT shall provide a

written analysis of the claim to the COUNTY, signed by the CONSULTANT and any affected sub-

consultants.  The written analysis shall include the CONSULTANT's professional opinion of the

responsibility for payment of the claim, with supporting facts and documentation.  A copy of the

written analysis shall be provided to the respective insurance adjusters for CONSULTANT and any

affected sub-consultant.

C. Upon receipt of a claim, the CONSULTANT may also take one (1) or more of the

following actions, within ten (10) days of receipt of a claim:
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1. Request additional supporting data from the claimant, requiring that such data be

supplied within ten (10) days of the request;

2. Submit a schedule to the parties indicating when the CONSULTANT expects to

respond to the claim, which schedule shall not exceed thirty (30) days from CONSULTANT's original

receipt of the claim;

3. Recommend rejection of the claim in whole or in part, stating the reasons for such

rejection;

4. Recommend approval of the claim by the other party, or

5. Suggest a compromise.

D. In every case, CONSULTANT shall provide its recommended resolution of a claim within

thirty (30) days from the original receipt of claim, unless the CONSULTANT obtains COUNTY's

prior written approval.

XII. INDEPENDENT CONTRACTOR:

A. In performance of the work, duties, and obligations assumed by CONSULTANT under this

Agreement, it is mutually understood and agreed that CONSULTANT, including any and all of

CONSULTANT's officers, agents and employees, will at all times be acting and performing as an

independent contractor, and shall act in an independent capacity and not as an officer, agent, servant,

employee, joint venturer, partner or associate of the COUNTY.  Furthermore, COUNTY shall have

no right to control or supervise or direct the manner or method by which CONSULTANT shall

perform its work and function.  However, COUNTY shall retain the right to administer this Agreement

so as to verify that CONSULTANT is performing its obligations in accordance with the terms and

conditions thereof.  CONSULTANT and COUNTY shall comply with all applicable provisions of law

and the rules and regulations, if any, of governmental authorities having jurisdiction over matters the

subject thereof.

B. Because of its status as an independent contractor, CONSULTANT shall have absolutely

no right to employment rights and benefits available to COUNTY employees.  CONSULTANT shall
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be solely liable and responsible for providing to, or on behalf of its employees all legally-required

employee benefits.  In addition, CONSULTANT shall be solely responsible and save COUNTY

harmless from all matters relating to payment of CONSULTANT's employees, including compliance

with Social Security, withholding, and all other regulations governing such matters.  It is

acknowledged that during the term of this Agreement CONSULTANT may be providing services to

others unrelated to the COUNTY or to this Agreement.

XIII. PARTIES BOUND BY AGREEMENT:

This Agreement shall be binding upon the COUNTY, the CONSULTANT, and their

successors in interest, legal representatives, executors, administrators, and assigns with respect to all

covenants as set forth herein.

XIV. REQUIRED APPROVALS:

It is understood that the CONSULTANT shall not assign, sublet, subcontract, or transfer any

of  CONSULTANT's rights, duties, or obligations under this Agreement, without the prior express,

written consent of the COUNTY.  Such consent and approval may be given only by the COUNTY

Board of Supervisors.

XV. COMPLIANCE WITH LAWS:

A. CONSULTANT shall comply with all applicable federal, state, and local laws, ordinances,

regulations, and Fresno County Charter Provisions in effect at the time of CONSULTANT’s

performance of the professional services to be provided hereunder.

B. CONSULTANT shall also comply with current rules and regulations established pursuant

to the federal Housing and Development Act of 1974 and its amendments including, but not

necessarily limited to, those requirements listed in Exhibit C, attached hereto and incorporated herein.

XVI. GOVERNING LAW:

A. Any controversy or claim arising out of or relating to this Agreement which cannot be

amicably settled without court action shall be litigated either in a state court for Fresno County,

California, or in the U.S. District Court for the Eastern District of California, located in Fresno
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County.

B. The rights and obligations of the parties and all interpretations and performance of this

Agreement shall be governed in all respects by the laws of the State of California.

XVII. AMENDMENTS:

Any changes to this Agreement requested either by the COUNTY or CONSULTANT may

only be effected if mutually agreed upon in writing by duly authorized representatives of the parties

hereto.  This Agreement shall not be modified or amended, nor shall any rights of a party hereto be

waived, except by such a writing.

XVIII. CONSULTANT'S LEGAL AUTHORITY:

[FOR CALIFORNIA CORPORATIONS:]  Each individual executing this Agreement on

behalf of CONSULTANT hereby covenants, warrants, and represents:  (i) that he or she is duly

authorized to execute and deliver this Agreement on behalf of such corporation in accordance with

a duly adopted resolution of the corporation's board of directors and in accordance with such

corporation's articles of incorporation or charter and bylaws; (ii) that this Agreement is binding upon

such corporation; and (iii) that CONSULTANT is a duly organized and legally existing corporation

in good standing in the State of California.

[FOR CALIFORNIA PARTNERSHIPS:]  Each individual executing this Agreement on behalf

of CONSULTANT hereby covenants, warrants, and represents: (i) that he or she is duly authorized

to execute and deliver this Agreement on behalf of such partnership in accordance with its Partnership

Agreement; and (ii) that this Agreement is binding upon such partnership; and (iii) that

CONSULTANT is a duly organized and legally existing partnership in the State of California.

 [FOR OUT OF STATE CORPORATIONS:]  Each individual executing  this Agreement on

behalf of CONSULTANT hereby covenants, warrants, and represents: (i) that he or she is duly

authorized to execute and deliver this Agreement on behalf of such corporation in accordance with

a duly adopted resolution of the corporation's board of directors and in accordance with such

corporation's articles of incorporation or charter and bylaws; (ii) that this Agreement is binding upon
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such corporation; (iii) that CONSULTANT is duly organized and legally existing corporation in good

standing in the State of ________, is registered with the California Secretary of State to do business

in the State of California as a foreign corporation, and; (iv) that each individual executing or attesting

this Agreement on behalf of CONSULTANT hereby covenants, warrants, and represents:

A. That this Agreement is binding upon such corporation; and

B. That CONSULTANT shall deliver to COUNTY all necessary certificates and assurances

indicating CONSULTANT's right to conduct business in the State of California including but not

limited to certificates filed with the California Secretary of State to conduct business in California and

the name and California-based address of CONSULTANT's agent for receipt of service of process.

[FOR SOLE PROPRIETOR:]  Each individual executing this Agreement on behalf of

CONSULTANT, a sole proprietor, hereby covenants, warrants, and represents: (i) that he or she is

duly authorized to execute and deliver this Agreement on behalf of such sole proprietor; and (ii) that

this Agreement is binding upon such proprietor.

XIX. HOLD HARMLESS:

A. CONSULTANT shall hold harmless and indemnify and at COUNTY’s request defend

COUNTY, its officers, agents, and employees, against the payment of any and all costs and expenses

(including reasonable attorney fees and court costs), damages, claims, suits, losses, and liability for

bodily and personal injury to or death of any person or for loss of any property resulting from or

arising out of any negligent or wrongful acts, errors or omissions of CONSULTANT, its officers,

agents, and employees, in performing or failing to perform any work, services, or functions under this

Agreement.

B. COUNTY and CONSULTANT hereby declare their mutual intent to cooperate in the

defense of any claim, suit, or other action alleging liability, arising from the negligent performance

or failure to perform of any COUNTY contractor or subcontractor in connection with the project. 

Such cooperation may include an agreement to prepare and present a cooperative defense after

consultation with CONSULTANT's professional liability insurance carrier. 
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XX. LIABILITY INSURANCE:

A. Prior to commencing the duties under the Agreement with the COUNTY, the

CONSULTANT shall furnish the COUNTY, at no additional cost to the COUNTY, certificates for

the following insurance policies which shall be kept in force at all times during the term of the

Agreement (i.e., until the Agreement is terminated or it expires), and for such additional time as may

be specified herein with respect to a particular type of policy.

1. Commercial General Liability Insurance naming the COUNTY as an additional

insured, with limits of not less than $1,000,000 per occurrence, with an annual aggregate of not less

than $2,000,000.

2. Comprehensive Automobile Liability Insurance with limits for bodily injury of not less

than $250,000 per person, $500,000 per accident and for property damages of not less than $50,000,

or such coverage with a combined single limit of $500,000.

3. Worker's Compensation insurance policy as required by the California Labor Code.

4. Project Specific Professional Liability Insurance Policy:

a. In the minimum amount of at least $5,000,000 coverage per claim, with an annual

aggregate of at least $5,000,000, and with a deductible not to exceed $50,000.  A deductible greater

than $50,000 will be accepted upon the COUNTY receiving satisfactory, certified information of the

CONSULTANT's ability to support such a deductible.  The financial ability to support the difference

between the $50,000 and greater deductible amount requested by CONSULTANT shall be guaranteed

by any of the following:

(1) Cash deposit with a trustee bank.

(2) Irrevocable letter of credit issued by a bank for a period sufficient for the

COUNTY to determine if there is a claim to be made against the CONSULTANT, e.g. six months

after termination of Agreement.

(3) Withholding payment under terms of the Agreement for the same period as

under Article VII. herein.
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b. CONSULTANT and sub-consultants shall make full disclosure, in writing to the

COUNTY, of all pending and open claims and disputes during the course of this Agreement that affect

the specified aggregate limits of the Professional Liability Insurance policy.

c. Project specific professional liability insurance policy shall extend for a minimum

of two (2) years past the date of final payment to CONSULTANT, including the resolution of all

claims, disputes, and matters in question regarding the project.

d. In the event that CONSULTANT voluntarily changes, or involuntarily changes,

due to circumstances beyond its control, its project specific professional liability insurance policy

carrier during the period such coverage is required to be in force (as specified in the immediately

preceding subparagraph XX.A.4.c), such new policy shall include prior acts coverage retroactive, at

least, to the date of execution of this Agreement.  CONSULTANT may, at its option and expense,

purchase supplemental or "tail" coverage from the former policy carrier, negotiate a retroactive

reporting date with the new policy carrier for claims incurred but not reported as of the date of change

in policy carrier, and shall in any event maintain Professional Liability Insurance in a manner that

provides continuous coverage to the COUNTY throughout the term of this Agreement, and for a

period of three (3) years past the issuance of final payment to the CONSULTANT.

e. The CONSULTANT shall, provide project specific professional liability insurance

for itself and all sub-consultants for this project, extending from the beginning of Design Development

Phase to three (3) years past the issuance of final payment hereunder to the CONSULTANT.  This

time period specifically includes that time required for the resolution of all claims and disputes.

f. The CONSULTANT shall provide a vicarious interest endorsement to its

professional liability insurance policy, indemnifying the COUNTY for liabilities, damages and/or

judgments, and reasonable attorney’s fees and related costs (a) to the proportionate extent caused by

the negligent errors, acts or omissions of CONSULTANT and (b) in excess of the deductible

obligation and subject to all of the terms, conditions and exclusions of the professional liability

insurance policy.
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B. All policies shall be with admitted insurers licensed to do business in the State of

California.  CONSULTANT shall give COUNTY at least thirty (30) days written advance notice of

any expiration, cancellation or reduction in the coverage of any of the aforesaid policies.  Insurance

purchased shall be purchased from companies possessing a current A.M. Best, Inc. rating of B+ FSC

VIII or better.

C. The COUNTY, its officers, agents and employees, individually and collectively, shall be

named as an additional insured under the policy for Commercial General Liability Insurance, but only

insofar as the operations under this Agreement are concerned.  Such coverage of COUNTY as

additional insured shall apply as primary insurance and any other insurance, or self-insurance,

maintained by the COUNTY, its officers, agents, and employees, shall be excess only and not

contributing with insurance provided under the CONSULTANT's policies herein. 

D. In the event CONSULTANT fails to keep in effect at all times insurance coverage as

herein provided, the COUNTY may, in addition to other remedies it may have, suspend or terminate

this Agreement upon the occurrence of such event.

XXI. OWNERSHIP OF DOCUMENTS:

A. CONSULTANT understands and agrees that COUNTY shall retain full ownership rights

of the drawings and the work-product of CONSULTANT for the project, to the fullest extent permitted

by law.  In this regard, CONSULTANT acknowledges and agrees that CONSULTANT's services are

on behalf of COUNTY and are "works made for hire," as that term is defined in copyright law, by

COUNTY; that the drawings and work-product to be prepared by CONSULTANT are for the sole and

exclusive use of COUNTY, and shall be the sole property of COUNTY and its assigns, and the

COUNTY and its assigns shall be the sole owner of all patents, copyrights, trademarks, trade secrets

and other contractual and intangible rights of any kind or nature in connection therewith; that all the

contractual or intangible rights of any kind or nature, title, and interest in and to the drawings and

work-product will be transferred to COUNTY by CONSULTANT, and CONSULTANT will assist

COUNTY to obtain and enforce patents, copyrights, trademarks, trade secrets, and other contractual
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and intangible rights of any kind or nature relating to said drawings and work-product; that COUNTY

shall be and become the owner of such drawings and work product, free and clear of any claim by

CONSULTANT or anyone claiming any right through CONSULTANT.  CONSULTANT further

acknowledges and agrees that COUNTY's ownership rights in such drawings and work product shall

apply regardless of whether such drawings or work product, or any copies thereof, are in the

possession of CONSULTANT, or any other person, firm, corporation, or entity.  For the purpose of

this Agreement the terms "drawings and work-product" shall mean all reports and study findings

commissioned to develop the design of the project, drawings and schematic or preliminary design

documents of the project, certified reproducibles of the original final construction contract drawings

of the project, specifications of the project, the approved opinion of probable construction cost of the

project, record drawings of the project, as-built plans of the project, and discoveries, developments,

designs, improvements, inventions, formulas, processes, techniques, or specific know-how and data

generated or conceived or reduced to practice or learning by CONSULTANT, either alone or jointly

with others, that result from the tasks assigned to CONSULTANT by COUNTY under this

Agreement.  COUNTY acknowledges and agrees that details, concepts, ideas, devices, configurations,

and designs previously developed or used by CONSULTANT, or developed by CONSULTANT and

use is granted to COUNTY only for the specific project undertaken under this Agreement.

B. If the Agreement is terminated during or at the completion of the preliminary design phase

under Article III, a reproducible copy of the preliminary design documents shall be submitted by

CONSULTANT to the COUNTY, which may use them to complete the project in future phases.

C. If the project is terminated at the completion of the construction document phase of the

project, the original final construction contract drawings, specifications, and approved opinion of

probable construction cost shall be submitted by CONSULTANT to COUNTY.

D. Documents, including drawings and specifications, prepared by CONSULTANT for any

project pursuant to this Agreement are not intended or represented to be suitable for reuse by

COUNTY or others on extensions of the services provided for this project or any other project.  Any
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use of completed documents for other projects and/or any use of uncompleted documents will be at

COUNTY's sole risk and without liability or legal exposure to CONSULTANT.

E. COUNTY has requested that certain machine-readable information and data ("CAD data")

be provided by CONSULTANT for this project under this Agreement.  Such CAD data is more

specifically described in Article III.  CONSULTANT shall not be liable for claims, liabilities or losses

arising out of, or connected with (1) the modification or misuse by COUNTY, or anyone authorized

by COUNTY, of such CAD data; or (2) decline of accuracy or readability of CAD data due to

inappropriate storage conditions or duration; or (3) any use by COUNTY, or anyone authorized by

COUNTY, of such CAD data for additions to this project or for the completion of this project by

others, or for other projects.

XXII. TIME OF COMPLETION:

A. The parties hereto agree to the Production Schedule that will be developed with the

building program.

B. CONSULTANT shall not be held responsible for delays caused by COUNTY review, or

by similar reasons beyond CONSULTANT's control.

C. Time is of the essence in the completion of the services covered by this Agreement. 

Failure of the CONSULTANT to meet any specific date in the above-referenced schedule, once such

failure exceeds fourteen (14) calendar days past the specified completion date (unless the delay is

attributable to the COUNTY or State), is sufficient cause to immediately terminate this Agreement

at the option of the COUNTY in accordance with Article XXIII.C.

D. Consultant shall complete all services required under this Agreement and this Agreement

shall expire on _________ unless it is extended in writing by the Director of Public Works and

Planning or his/her designee, or it is terminated earlier in accordance with the provisions of Article

XXIII.

XXIII. TERMINATION OF AGREEMENT:

A. This Agreement may be terminated without cause at any time by the COUNTY upon thirty
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(30) calendar days written notice.  If the COUNTY terminates this Agreement, the CONSULTANT

shall be compensated for services satisfactorily completed to the date of termination based upon the

compensation rates and subject to the maximum amounts payable agreed to in Article V, together with

such additional services satisfactorily performed after termination which are expressly authorized by

the COUNTY Representative in order to conclude the work performed to date of termination.

B. If the CONSULTANT purports to terminate the Agreement, or otherwise refuses to

perform pursuant to the Agreement, for reasons other than material breach by the COUNTY, the

CONSULTANT shall reimburse the COUNTY, up to a maximum of $10,000 for the actual expense

of issuing a Request For Proposal (RFP), engaging a new CONSULTANT, and the new

CONSULTANT's cost in becoming familiar with the previous CONSULTANT's design, in addition

to any other legal or equitable remedy or expense available to the COUNTY.

C. The COUNTY may immediately suspend or terminate this Agreement in whole or in part,

where in the determination of the COUNTY there is:

1. An illegal or improper use of funds;

2. A failure to comply with any term of this Agreement;

3. A substantially incorrect or incomplete report submitted to the COUNTY;

4. Improperly performed service.

D. In no event shall any payment by the COUNTY constitute a waiver by the COUNTY of

any breach of this Agreement or any default which may then exist on the part of the CONSULTANT.

 Neither shall such payment impair or prejudice any remedy available to the COUNTY with respect

to the breach or default.  The COUNTY shall have the right to demand of the CONSULTANT the

repayment to the COUNTY of any funds disbursed to the CONSULTANT under this Agreement,

which, in the judgment of the COUNTY and as determined in accordance with the procedures of

Article IX ("Errors or Omissions Claims and Disputes"), were not expended in accordance with the

terms of this Agreement.  The CONSULTANT shall promptly refund any such funds upon demand.

E. The terms of this Agreement, and the services to be provided thereunder, are contingent
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on the approval of funds by the appropriating government agency.  Should sufficient funds not be

allocated, the services provided may be modified, or this Agreement terminated at any time by giving

the CONSULTANT thirty (30) days advance written notice.

XXIV. CONFLICT OF INTEREST:

The CONSULTANT shall comply with the provisions of the COUNTY Conflict of Interest

Code, attached hereto as Exhibit D and incorporated herein.  Such compliance shall include the filing

of annual statements pursuant to the regulations of the State Fair Political Practices Commission. 

XXV. ENTIRE AGREEMENT:

This Agreement constitutes the entire agreement between the COUNTY and the

CONSULTANT with respect to the subject matter hereof and supersedes all previous negotiations,

proposals, commitments, writings, advertisements, publications, and understandings of any nature

whatsoever unless expressly included in this Agreement. 

XXVI. SEVERABILITY:

Should any provision herein be found or deemed to be invalid, this Agreement shall be

construed as not containing such provision, and all other provisions which are otherwise lawful shall

remain in full force and effect, and to this end the provisions of this Agreement are hereby declared

to be severable.

////

////

////

////

////

////

////

////
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IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed as of the day

and year first above written.

CONSULTANT COUNTY OF FRESNO
BY: BY:
TITLE: CHAIRMAN, BOARD OF SUPERVISORS
Street Address
City, State Zip
Phone
 (facsimile)
FEDERAL ID NO.

REVIEWED AND RECOMMENDED
FOR APPROVAL

APPROVED AS TO LEGAL FORM
PHILLIP S. CRONIN, COUNTY
COUNSEL

BY: BY:
RICHARD L. BROGAN, DIRECTOR
DEPARTMENT OF PUBLIC WORKS

DEPUTY COUNTY COUNSEL

Budgets Unit:7530
Account:  8150
Program:  84746

APPROVED AS TO ACCOUNTING
FORM

BY:

SGS:jo
Document2
June 11, 2003

VICKI CROW
AUDITOR-CONTROLLER/
TREASURER-TAX COLLECTOR


